BRUHAT BANGALORE MAHANAGARA PALIKE

No. BBMP/YZ/EE(Pr)AS/PR/ 60 /2017-18

Office of the Executive Engineer,
Project Div ision, Yelahanka Zone,
Bangalore. Dated: 8-11-2017

ADMINISTRATIVE SANCTION MEMO

Sub: Administrative Sanction to Estimate: **CONSTRUCTION OF CC ROADS AND DRAINS BALANCE CROSS ROADS OF ATTUR VILLAGE IN WARD NO.03**

* * * *

The Assistant Executive Engineer (Project) has submitted estimate for **Rs.50.00 Lakhs** based on S.R. of 2016-17 P.W.D for Administrative Sanction. The work belongs to 2017-18 **(Bhagya Jyothi Sooru/ Neeruyojane and general Grant works)**

This work is approved by The Commissioner (BBMP) and are available to meet the expenditure – **Under 2017-18 (Bhagya Jyothi Sooru/ Neeruyojane and general Grant works) (P1878)** and also as per the order No. B12(1)PR/394/2011-12 Dated: 05-05-2016 Point No: 01 Joint Commissioner (Yelahanka) / E.E. (Project) has approved for administrative sanction.

Administrative Sanction to the estimate noted below is as per the powers delegated by the Commissioner in the Proceedings No.B12(1)PR/394/2011-12 Dated: 05-05-2016 (Point No: 03).

Name of the Work	*Estimated Amount*
CONSTRUCTION OF CC ROADS AND DRAINS BALANCE CROSS ROADS OF ATTUR VILLAGE IN WARD NO.03	**Rs.50.00 Lakhs** Rupees: Rupees Fifty Lakh(s) Only *Registered in E.E. (Project)* **Vide Page No.** 17 **Sl. No.** 60 .
Job Number: 003-18-000017	

The following points shall be attended by the Asst., Executive Engineer (Project) Sub-Division:-

- Road History should be recorded in case of chip carpet, Asphalting, concreting & other Important roads
- Data should be worked out and got approved for Non-schedule rate items provided in the estimate.
- Quotations should be invited and got approved for Market rates provided in the estimates.

Executive Engineer 8/11
Project Division, Yelahanka Zone
Bruhat Bangalore Mahanagara Palike.